Unaka Forest Products, Inc.
Post Office Box 306
217 Dry Creek Road
Jonesborough, TN. 37659
(423) 753-9576, Phone
(423) 753-7907, Fax
www.unakafp.com


To whom it may concern:

We are currently accepting bids for the equipment listed below. We are not seeking bids on individual pieces; the bids are to be one bid in total. If you have any questions please contact Rachael Honeycutt, Rachaelh@unakafp.com.

Please note: all those submitting bids must have an active Sam.gov number, in good standing.


Multi-Head Trim Saw 
5 Cutting Heads. 
Load / Breakdown Deck. 
Feed Deck. 
Scrap Takeaway Conveyor. 


Rip Saw Cutting speed up to 200 feet/minute. 
8′ belt infeed/Outfeed conveyors. 
Ability for pass-through at 550 feet/minute. 
Anti-kickback system installed at the infeed. 


Splitting Saw Cutting speed up to 400 feet/minute. 
2 blade spindles each driven by a 50 HP motor. 
Board anti kick-back system. 
Hardened, knurled, motor driven, infeed and exit rollers. 
Variable speed from 100 ft/min to 400 ft/min. 


Notcher with Bypass Bypass System. 
Processes up to 4000 boards per hour 
Adjustable push depth. 
Independently driven cutters. 
Removable insert cutting tips. 
Lift off hold-down unit allows for ease of maintenance of cutter heads. 
Integrated Unscrambler with adjustable side guide wings and knock-off hooks. 


Board Stacker Programmable on/off control for upstream equipment. 
Stacks up to 15 layers/minute. 
Two automatic tie strip hoppers. 
10’ exit roller conveyor. 


Conveyors Board transfer gap fillers 
Adjustable rolling backstops 
Guide rails 
Metering System. 
On/Off Controls. 

DELIVERABLES 
Bid awardee will be responsible for providing: 
Equipment & Engineering 
· All specified equipment and options. 

Line Layout & Engineering: 
· Layout design accepted by UFP. 
· If a usable design is provided, customer-supplied equipment can be included in the layout. 
· Utility connection requirements to facilitate customer connections. 

Manufacturing & Testing 
· Engineering, manufacturing, assembly, and testing of all system components at equipment manufactures facility before delivery. 
· Customer Runoff: Testing of equipment provided at equipment manufactures facility is recommended. 

Project Management 
· Oversight of system design, manufacturing, testing, and support. 

Electrical Work 
· All internal machine wiring (from machine-mounted cabinets to machine-mounted components) is included. 
· Wiring (materials and labor) for remotely located cabinets, motors, sensors, etc. must be completed by the customer onsite. 

Documentation 
· Electrical schematics for all control boxes on quoted equipment.
· Technical Data Package (TDP) of machine assembly drawings for quoted equipment.
· Operator instructions for the machine changeover, startup, and shutdown. 
· Expected spare parts needed and PMs 
Onsite Startup Support – up to 4-man days in up to 1 trip is included 
Equipment technicians will be onsite to: 
· Debug any issues encountered during initial production startup. 
· Train the customer’s maintenance and engineering personnel on startup procedures and operational best practices. 

Onsite Operator Training – up to 4-man days in up to 1 trip is included 
Equipment technicians will train the customer’s designated operators and maintenance in: 
· Machine operation and troubleshooting. 
· Routine maintenance procedures. 

Notes: 
• Additional time may be added or subtracted with the agreement of both parties as mutually determined by both parties. 
• Onsite Setup days, Onsite Startup days, and Onsite Training days may be reallocated between the 3 categories as needed. Based on project progression, need, and the customer’s mutual preference. 
• Each man day consists of up to 8 hours of work time during normal business hours 7AM-5PM on a single calendar date. 
• Overtime, night, weekend, and holiday work may be able to be scheduled for an additional cost if manpower is available. 
• Man-days can be split into partial man-days.
• The scope of work for each man day worked will be est




